
  
Alpha Subdivision - Application  

Alpha Subdivision Construction Requirements  

General - The Owner agrees not to deviate from the submitted plans once approved by 
The Alpha Subdivision Committee, Inc., d.b.a Alpha Committee of Architecture 
(hereinafter ACA) without approval and shall complete the project according to the ACA-
approved plans.  

The Owner shall apply for and keep current any permits (county, state, etc.) required for 
their project during the Construction Period. 
  
Owner/Applicants shall conduct a safe, neat, and orderly construction site to ensure 
safe working conditions and minimum impacts to their neighbors. It is of the utmost 
importance that anyone conducting construction activities use extreme care in 
preventing unsafe conditions that could contribute to fire or other hazards or negatively 
impact the overall subdivision or immediate neighbors. Property Owners are responsible 
for the actions of their contractors and subcontractors and are encouraged to require 
insurance for builders’ risk, general commercial liability, workman’s compensation, and 
automobile liability. 
  
Construction trailers, portable field offices, etc. - Applicants may utilize construction 
facilities as may be reasonably required, convenient, or incidental to the construction of 
the improvements for the construction Period.  

Storage of material and equipment - Owners and contractors are permitted to store 
construction materials and equipment on the construction site (Owner’s lot).  Materials 
shall be neatly stacked, secured, and covered where appropriate. Owners and 
contractors shall not damage, trespass or disturb other properties, including, but not 
limited to, adjacent lots, open spaces, roads, culverts, driveways and/or other 
improvements. The Owner and/or its contractor shall be responsible for any damage or 
clean-up resulting from the applicant.  

Debris and trash removal - A trash receptacle of sufficient size must be maintained on 
the construction site. Trash and debris shall be covered or weighted down to prevent 
blowing off the construction site. Gravel, mud or debris resulting from construction 
activity on any construction site shall be promptly removed from public or private roads, 
open spaces or other portions of the subdivision.  

Construction Hours - All construction activity is restricted to the hours of 7:00 A.M. to 
7:00 P.M. in conformance with Archuleta County Ordinance 22-2019. Noise emissions 
shall be controlled so as not to interfere with the enjoyment of peace and quiet by the 
adjacent property Owners.  
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Parking - Parking during construction shall be restricted to the applicant's parcel and 
public roadways.  

Trees - Any trees felled during site excavation and/or land clearing activities shall be 
promptly (within 4 months of felling) cleaned up, cut and stacked or removed from the 
site.  

Excavation material - Excess excavation material must be redistributed on the site 
consistent with the approved construction plans and/or hauled off the construction site. 
Excavations for utility trenches and buried septic systems shall be restored to within 1 ft 
of the original natural grade.  

Blasting - If blasting of bedrock is to occur, the contractor shall inform all adjacent 
residents and take the necessary precautions to avoid damage to nearby properties.  

Toilet Facilities - Toilet facilities are required at each construction site. Such facilities will 
be located on the construction site and provided at the start of construction through 
completion.  

Postings - Archuleta County building permit placard, ACA Approval Letter and other 
required documents must be posted prior to commencement of any construction work in 
a well-visible, conspicuous, and prominent place at the entrance to the property.  

Voluntary Plan Review - An applicant is invited to arrange a conceptual plan review with 
a board member of the ACA to help the Owner develop the best site plan for his/her lot. 
This preliminary review may clarify any questions about covenants and use of the 
property. This review is not a requirement for approval of the building application nor 
does the ACA guarantee that such a review can be accommodated.  

CC&R Variances:  

Variances are evaluated on a case-by-case basis and may be approved or denied 
based on project specifics and impacts to the community. The applicant should NOT 
assume any variance will be granted without their requesting said variance. Requests 
for any variance should include a description of the variance and why it is requested. 
Variances may be granted with conditions. The following are examples of variances that 
have been requested from the ACA in the past are as follows:  

RV Use - Use of live-in trailer on parcel during period of construction. This variance is 
only applicable to the Owner of the parcel or the Owner’s construction representative.  

Construction Duration - Extension of period of construction (150 days per CC&Rs)  

Setback Requirements - Encroachment of setback(s) by structure(s)  
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Structure Height Limitations - Structure height exceeding 25 feet as measured from the 
original natural grade (within 6 ft of the new structure) to the tallest point of the structure.  

Burning - Burning of vegetative material during the construction period.  

Drawing Submission Requirements  

1. Plot Plan/PILC  

- location of improvements in proper scale to the dimensions of the property  
- all setbacks and building separations as required by the declaration of restrictions  
- 30-foot utility easement on all property lines  
- type, color and location of any fencing  
- location, routing and type of all utilities, septic fields, propane tanks and utility meters  
- location of renewable energy devices e.g., solar panels, wind turbines, etc.  

Each parcel within Alpha has a 30-foot utility easement on every property line. The 
Alpha Subdivision Committee does not have the authority to grant a variance to these 
easements. Placement of fencing or other structures in these easements is done so at 
the applicants risk.  
Approvals are based on parcel boundary lines provided in your submission, and it is the 
applicant’s responsibility to determine the accuracy of these lines and ensure any 
improvements are located consistently with the applicant’s drawings and are on the 
applicant’s property.  

2. Building Plans  
- foundation plan  
- floor plan  
- elevations (exterior views, minimum 3) indicating finish materials and overall building  
  height above grade  
- livable square footage for each structure(s)  
- Artist Rendering (for residences only)  

ACA Review Submission Requirements:  

1. Completed Approval Application signed by Owner(s) or Owner(s) legal agent.  
2. Building plans and plot plan per the “Drawing Submission Requirements”.  
3. Detailed description of any variance requests  
4. Driveway Access Permit issued by Archuleta County  
5. RV occupancy permit issued by Archuleta County (if applicable)  
6. Application fees (Write check payable to Alpha Subdivision Committee):  
• thirty cents per square foot of livable area ($0.30 per sq. ft. livable area) for residential 
applications.  
• Two-hundred fifty dollars ($250.00) for site development applications.  
• Two Hundred Fifty Dollars ($250.00) for non-residential applications requiring a county 
permit.  
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• Seventy five dollars ($75.00) for applications not requiring a county building permit or  
• RV on-site variance – $250 (every 6 months)  
• All other variances – two hundred fifty dollars ($250)  
• Additional 6 month construction period extension (beyond initial period)– Two hundred                 
fifty dollars ($250)  
• Applications that have expired without the initiation of construction must reapply.  
• Application Revisions – Seventy five dollars ($75) for Owner-generated revisions to 

existing applications.  

Please note that all items must be submitted in pdf format via email and received by the 
ACA for an application to be deemed complete and the review process to begin. 
Additionally, a picture of the check may be submitted along with Items 1-6, and this will 
suffice to initiate the review process.  

Digital copies to Email Address:  review.architecture.construction@gmail.com 

Mail Address: Alpha Subdivision Committee Inc.  
P.O. Box 471  
Pagosa Springs, CO 81147  

Upon completion of the review, a letter will be provided indicating either approval or 
denial of the application. The letter will be sent electronically to the email address 
provided on the application. Please retain this letter for your records.  

The Owner agrees not to deviate from the submitted plans once approved by The Alpha 
Subdivision Committee, Inc., d.b.a Alpha Committee of Architecture (hereinafter ACA) 
without approval of ACA and shall complete the project according to the ACA-approved 
plans.  

The Owner shall apply for and keep current any permits (county, state, etc.) required for 
their project during the Construction Period, defined as follows:  

	 For Projects requiring a county building permit – The period of time beginning 	 	
	 with a notification, from an approved applicant, that construction has begun (in 	 	
	 absence of such notification, the issue date of the county building permit) and 	 	
	 ending with an occupancy permit from the county or final completion by the	  
	 applicant of the project as shown by the building plans submitted with the 	 	 	
	 application.  

	 For projects not requiring a county building permit - The period of time beginning 		
	 with the approval date referenced in the approval letter and ending with final 	 	
	 completion of the project as defined by the plans submitted with the application.  

An applicant is encouraged to request a conceptual plan review to help navigate 
compliance with our CCRs.  
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ALPHA SUBDIVISION APPROVAL APPLICATION (For New and Revised Applications)  

Owner Name(s)_________________________________________________________ 

Current Mailing Address __________________________________________________  
                                       __________________________________________________ 

Telephone_____________________________email____________________________  

Scheduled Start Date ________________ Estimated Completion Date _____________ 

Construction Location Street Address _______________________________________  
                                        
Alpha Section #_______________________ Parcel # __________________________  

Proposed Construction:  
(Circle one) New     Addition to Existing  
N	 A 	 Residence 	 	 	 sq. ft. living area____________________  
N	 A	 Barn 	 	 	 	 sq. ft. footprint _____________________  
N	 A	 Garage (detached)	 	 sq. ft. footprint _____________________  
N	 A	 Fence 	 	 	 lin. ft. & height _____________________  
N	 A	 Patio/Deck 	 	 	 sq. ft. overall ______________________  
N	 A	 Addition Remodel 	 	 sq. ft. overall ______________________  
N	 A	 Other Structure 	 	 description________________________  
_________________________________________________________________ 

Variances requested:  

#1 ☐ Reside in RV on parcel during construction  
#2 ☐ Additional six-month construction period extension  
#3 ☐ Initial Construction Period Extension  
#5 ☐ Structure Height  
#6 ☐ Burning  

This agreement shall be, and is deemed to be one under the laws of the State of 
Colorado only, and shall be construed and given effect in accordance with the laws of 
that State. My signature below acknowledges that I have received, reviewed and 
accepted the terms and conditions presented in: (1) Declaration of Restrictions 
(CC&Rs) and any conditions required. 

______________________________________________________________________ 
Owner 1                                                                                                                  Date  

_________________________________________________________________________________  
Owner 2                                                                                                                  Date 
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